



Ph/Fax : 03192-230758
230225
E-mail : dirtpt.and@nic.in

अण्डमान तथा निकोबार प्रशासन

ANDAMAN & NICOBAR ADMINISTRATION
परिवहन निदेशालय
DIRECTORATE OF TRANSPORT

No.MT/2-50/DLRC/EDP/2018/१८१५ Port Blair, dated the 30th August, 2018

CORRIGENDUM

The tender No.MT/2-50/DLRC/EDP/2018/6310 dated 05.06.2018 "Request for Proposal for selection of bidder for printing of smart card based Vehicle Registration Certificate & Driving License" was uploaded in the official web site eproc.andaman.gov.in of A & N Administration vide Tender Id. DOT202 dated 06.06.2018 with the last date of online submission of tender upto 3.00 pm on 30/07/2018. Consequent on the Pre-Bid Meeting held on 26.06.2018, the following amendments have been made in the RFP by the Committee:-

Sl.No (1)	Bidding Document Reference (Clause/Page) (2)	Amendment (3)						
1.	Column(3) of point No.6 of Clause 3.7 at Page No. 14	The following lines are also included alongwith the existing requirement of documents. <i>"Income Tax Return for last three preceding years (2014-15, 2015-16, 2016-17)"</i>						
2.	Clause 3.8, Page 16	The words "The bid shall be accompanied with following documents" may be read as <i>"The financial bid shall be submitted in the form of Appendix VIII (excel worksheet)"</i> <table border="1"><thead><tr><th>S. No.</th><th>Document type</th><th>Document format</th></tr></thead><tbody><tr><td>1</td><td>Financial bid</td><td><i>In the format at appendix VIII (online only)</i></td></tr></tbody></table>	S. No.	Document type	Document format	1	Financial bid	<i>In the format at appendix VIII (online only)</i>
S. No.	Document type	Document format						
1	Financial bid	<i>In the format at appendix VIII (online only)</i>						

3.	Clause 5.21 at Page 46	Project time limit has been modified as under:-																			
		<table border="1"> <thead> <tr> <th data-bbox="676 248 1018 353">Stages of Project (1)</th> <th data-bbox="1018 248 1233 353">Maximum time Limit (2)</th> <th data-bbox="1233 248 1426 353">Cumulative time Limit (3)</th> </tr> </thead> <tbody> <tr> <td data-bbox="676 353 1018 387">Letter of intent</td> <td data-bbox="1018 353 1233 387">T</td> <td data-bbox="1233 353 1426 387"></td> </tr> <tr> <td data-bbox="676 387 1018 483">Signing of Contract and Submission of PBG</td> <td data-bbox="1018 387 1233 483">T+15 days</td> <td data-bbox="1233 387 1426 483"></td> </tr> <tr> <td data-bbox="676 483 1018 779">Project Initiation (Site Preparation (Development of Software, commissioning of H/w and other peripheral, Deployment of Manpower)</td> <td data-bbox="1018 483 1233 779">T + 80 days = T1</td> <td data-bbox="1233 483 1426 779">80 days</td> </tr> <tr> <td data-bbox="676 779 1018 875">Site inspection & approval</td> <td data-bbox="1018 779 1233 875">T1+ 10 days</td> <td data-bbox="1233 779 1426 875">90 days</td> </tr> <tr> <td data-bbox="676 875 1018 1070">Operation Period</td> <td data-bbox="1018 875 1233 1070">5 Years + Extendable up to 3 months based on performance</td> <td data-bbox="1233 875 1426 1070">5 years and 90days</td> </tr> </tbody> </table>	Stages of Project (1)	Maximum time Limit (2)	Cumulative time Limit (3)	Letter of intent	T		Signing of Contract and Submission of PBG	T+15 days		Project Initiation (Site Preparation (Development of Software, commissioning of H/w and other peripheral, Deployment of Manpower)	T + 80 days = T1	80 days	Site inspection & approval	T1+ 10 days	90 days	Operation Period	5 Years + Extendable up to 3 months based on performance	5 years and 90days	
Stages of Project (1)	Maximum time Limit (2)	Cumulative time Limit (3)																			
Letter of intent	T																				
Signing of Contract and Submission of PBG	T+15 days																				
Project Initiation (Site Preparation (Development of Software, commissioning of H/w and other peripheral, Deployment of Manpower)	T + 80 days = T1	80 days																			
Site inspection & approval	T1+ 10 days	90 days																			
Operation Period	5 Years + Extendable up to 3 months based on performance	5 years and 90days																			
4.	Point e(v), Page 63 of Schedule A:	The words <i>“The body must have a transparent window wherein”</i> is excluded.																			
5.	Section-I, Page 4	7.Fees	Fees in the favour of “Revenue Officer (Transport)” payable at Port Blair (A & N Islands) EMD: Rs. 3.50 lakhs (Three Lakhs Fifty thousand only) in Demand Draft/ Banker’s Cheque/ BG.																		
		12.Manner, Start/End Date for the submission of Bids	Manner : Online at e-Procurement website From 06/06/2018 to 27/09/2018 upto 03.00 pm																		
		13.Submission of Banker’s Cheque/ Demand Draft for EMD	From 06/06/2018 to 27/09/2018 upto 03.00 pm																		

6.		14.Date/Time/ Place of Technical Bid Opening	Date/ Time :01/10/2018 at 11.00 AM Place : Directorate of Transport, A & N Administration, Mohanpura, Port Blair-744101, Andaman & Nicobar Islands.
7.	In RFP Page No.1 to 93	Sr.Accounts Officer(T)	Shall be read as " Revenue Officer(T) "

The words/figures which are in **bold letters** in the above corrigendum are the amendments.

All the other terms & conditions shall remain unchanged.


Nodal Officer(IT)
नोडल अधिकारी (सू.प्रौ)