



कार्यपालक अभियंता का कार्यालय
OFFICE OF THE EXECUTIVE ENGINEER,
निर्माण मण्डल, अ. लो. वि. नि.,
CONSTRUCTION DIVISION, APWD,
कमोर्टा, **KAMORTA.**

CORRIGENDUM

Tender Notice published vide this Office Notice No. Ten/DB/CD/KMT/2017-18/1149, dated 22/12/2017 with unique No.50104,50105,50106,50107,50108,50109 & 50110 for seven works in which the last date of receipt of application, last date of sale of tender, date and time for receipt of tenders date of opening of tenders is postponed due to administrative reason. The same may be read as follows :

<i>Last date of receipt of applications on</i>	<i>: 19/01/2018 upto 4.00 p.m.</i>
<i>Last date of sale of tenders on</i>	<i>: 24/01/2018 upto 4.00 p.m</i>
<i>Date & time for receipt of tenders on</i>	<i>: 29/01/2018 upto 4.00 p.m</i>
<i>The date & time of opening of tenders</i>	<i>: 29/01/2018 upto 4.00 p.m.</i>

Other terms and condition remain unchanged.

No. Ten/DB/CD/KMT/2017-18/1241, dt:10/01/18

कार्यपालक अभियंता, Executive Engineer,
निर्माण मण्डल, Construction Division,
अ. लो. वि. नि., कमोर्टा, APWD, Kamorta.